



Request for Proposals
Rehabilitation and Adaptive Reuse of Hangar One
and
Management of Moffett Federal Airfield



October 18, 2013

Amendment #3

Due to the Government shutdown from October 1 through October 16, 2013, the schedule provided on Page 1 and 16 of the Request for Proposals (RFP) has been amended as follows:

Schedule

RFP Issued	Tuesday, May 28, 2013
Pre-submission Tours	May 29 – November 8, 2013
Pre-proposal Bidder's Conference	Wednesday, August 7, 2013
Deadline for Questions on RFP	Friday, August 16, 2013
RFP Amendment #2/Final Answers Posted	Wednesday, September 18, 2013
RFP Proposal + Bid Deposit Deadline	Wednesday, November 20, 2013 - 3 p.m. PST
Development Team Presentations	December 2013
Preferred Selected Lessee Notification	January 2014
Lease Execution	2014

Pre-Submission Tours: GSA/NASA will continue to provide property access to bidder teams until November 8, 2013. There will be no tours scheduled after November 8. Tours are by appointment only and must be arranged in accordance with the information provided on page 29 of the RFP.

Tours are to be scheduled Tuesday through Thursday and all participants must be U.S. Citizens and be identified at least 48 hours in advance. Each tour group must identify which bidder team they are associated with.

Due Diligence Website: The due diligence website at <http://historicproperties.arc.nasa.gov/hangar1/> has been restored.

RFP Proposal Deadline: A revised deadline of November 20, 2013 has been established for receipt of proposals. All required elements of an Offeror's proposal described in the RFP and amendments including the bid deposit are unchanged.